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1.0 GENERAL 

1.1 Project Description 

The Project generally includes improvements at the I-25/US 6 interchange, partial closure of the 
Bryant Street interchange, a diamond interchange at US 6/Federal Boulevard with slip ramps to 
Bryant Street and a braided ramp from Federal Boulevard to eastbound US 6, improvements to 
Federal Boulevard between 5th and 7th Avenues, conversion of 5th Avenue to two-way 
operation east of Federal Boulevard, upgrading portions of the South Platte River Trail to 
current standards in areas impacted by construction, reconstruction of US 6 with collector-
distributor roads/auxiliary lanes from Federal Boulevard to the BNSF Railroad Bridge Structure, 
in-kind replacement of impacted facilities for Barnum Park East as further defined in the 
Contract Documents and including adding a bicycle/pedestrian Bridge Structure connecting 
CCD’s Barnum and Barnum North Parks, replacement of existing Bridge Structures as further 
described herein, and overlay of US 6 westerly to Sheridan Boulevard. 
 
The approximate western terminus of the Project is the eastern reconstruction limits of CDOT 
Project No. 1854, FBR 006A-49 (for replacement of the existing Bridge Structure over Sheridan 
Boulevard) at approximately MP 282.3.  The approximate eastern terminus of the Project is the 
existing US 6 BNSF Railroad Bridge Structure (F-16-EJ) at approximately MP 284.5. 
 
In order to complete the Work for this Project the following prioritized goals have been identified 
for execution of the Project: 
 

1.  Manage impacts during construction. 

 Project Duration 

 Project Phasing 

 Railroads 

2. Maximize the use of available funds in the reconstruction of the US 6 Corridor as    
described in the I-25 Valley Highway FEIS Record of Decision. 

 Include Additional Requested Elements (AREs)  

 Price to complete        

3. Demonstrate a commitment to enhance the established project values. 

 Maximize safety of the workers and traveling public  

 Quality 

 Environmental  

 Project Communications Plan  

 Equal Employment and Work Force Development 
 

This Work is located within the study limits for the I-25 Valley Highway FEIS (VHEIS) completed 
in 2006, with associated Record of Decision 2 (ROD2) issued in June 2007 for Phases 1 and 2, 
and subsequent VHEIS ROD Re-Evaluation issued specifically for this Project.   As such, the 
Work for this Project shall not preclude anything required as part of the FEIS/RODs to ensure 
future implementation of the FEIS Preferred Alternative in its entirety.  Care must be taken to 



REQUEST FOR PROPOSAL – US6 BRIDGES DESIGN BUILD PROJECT 
BR 0061-083, SUB ACCOUNT 18838 (CN)  
BOOK 2 – TECHNICAL REQUIREMENTS   
SECTION 1 – GENERAL  

PAGE: 1 - 2 
Request for Proposals  Addendum No. 4 January 29, 2013 

ensure the transportation system operates acceptably at the conclusion of this Project to ensure 
“independent utility” or the ability for each phase of the FEIS to operate on its own and that air 
quality conformity will not be jeopardized. In addition, any mitigation measures needed in 
response to Project impacts must be implemented with the Work for this Project to be 
compatible with current ROD2 requirements and future FEIS phases in which any associated 
impacts occur, rather than deferred to a later phase. 

1.2 Basic Configuration 
The following describes the Basic Configuration for the Project: 

 Replacement of the existing Bridge Structure for Federal Boulevard over US 6 (F-16-EK) 

 Replacement of the existing Bridge Structures for US 6 over Bryant Street (F-16-EN) 

 Replacement of the existing Bridge Structures for US 6 over the South Platte River (F-
16-EF) 

 Replacement of the existing Bridge Structures for US 6 over I-25 (F-16-DU)  

 Replacement of the existing Bridge Structures for US 6 over the BNSF Railroad (F-16-
EJ) 

 Providing ramp/mainline geometric and laneage configurations within the Project limits 
as shown in Exhibit A and in conformance with the Contract Documents 

 Partial closure of the Bryant Street interchange as shown in Exhibit A of this Section 1 

 Providing a diamond interchange at US 6/Federal Boulevard with slip ramps to Bryant 
Street and a braided ramp with associated Bridge Structures from Federal Boulevard to 
eastbound US 6 as shown in Exhibit A 

 Widening Federal Boulevard from 5th to 7th Avenue from 5 to 6 lanes to accommodate 
current and future improvements as shown in Exhibit A of this Section 1 

 Conversion of 5th Avenue to two-way operation east of Federal Boulevard as shown in 
Exhibit A 

 Upgrading portions of the South Platte River Trail to current standards in areas impacted 
by construction 

 Reconstructing US 6 with collector-distributor roads/auxiliary lanes from Federal 
Boulevard to the BNSF Railroad Bridge Structure as shown in Exhibit A 

 Reconstructing Barnum Park East as further defined in Section 17. 

 Adding a new bicycle/pedestrian Bridge Structure connecting Barnum Parks South and 
North at the location shown in Exhibit A 

 Adding a new Structure immediately east of I-25 under US 6 and as shown in Exhibit A 
to separate the NB I-25 to EB and WB US 6 ramp movements from mainline traffic and 
to accommodate completion of a collector-distributor road connecting these ramp 
movements to mainline as further identified in the VHEIS ROD Re-Evaluation issued 
specifically for this Project. 

 Maintaining a minimum clear-span (with no center pier) of 77 ft., abutment to abutment, 
for the US 6 Bridge Structure over Bryant Street,. 

The Basic Configuration is further defined as completing the Work within the existing and 
acquired Right-of-Way in consideration of the following: 
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I-25/US 6 

 Areas of reconstruction shall maintain existing laneage, as a minimum, and include 
additional laneage and shoulders as shown in Exhibit A 

 Constructing new interchange ramps, retaining walls, parks, Sidewalks, bike trails, 
drainage, signage, access, parking, fencing, signalization, ITS elements, lighting, utility 
relocations, etc., to accommodate Project and future corridor requirements. 

 Reconstructing the entire pavement section as required in Section 10 

 Mill and overlay of US 6 from the eastern reconstruction limits of CDOT Project No. 
1854, FBR 006A-49 (for replacement of the existing US 6 Bridge Structure over 
Sheridan Boulevard) at approximately MP 282.3 to the westerly limits of reconstructed 
Pavement Structure as required in Section 10.  

 Horizontal and vertical Roadway alignments shall be adjusted throughout the limits of 
the Project for any necessary increase in height for the South Platte River Bridge to 
ensure that US 6 provides required freeboard meeting CCD and CDOT requirements in 
the 100-year flood as required by the Contract Documents. 

 Construction of permanent water quality improvements in conformance with the Contract 
Documents 

 
Local Roadway (Including Federal) 

 Areas of reconstruction shall maintain existing laneage, as a minimum, and include 
additional laneage and shoulders as shown in Exhibit A.  

 Reconstructing the entire pavement section as required in Section 10 

 Maintaining adjoining facility configurations (parks, Sidewalks, bike trails, drainage, 
signage, access, parking, fencing, etc.) 

 Reconstructing and installing CCD traffic signals shall in conformance with the 
requirements of Section 14 

 Coordinating with the CCD Arts and Venues Department to identify opportunities for 
integrating the project art component that is being funded and constructed separately by 
the CCD 

1.3 Additional Requested Elements (AREs) 

The following AREs are identified as elements of the Project that may be incorporated into the 
Basic Configuration as part of the Contractor’s Proposal. 
 
ROADWAYS 

1. Extension of a northbound I-25 collector-distributor road, including necessary Bridge. 
Structure widening for the existing I-25 Bridge Structure (F-16-EG) over the railroad spur 
lines south of US 6, to safely accommodate northbound I-25 traffic exiting to US 6 and 
as further described in the FEIS Preferred Alternative for the Project. 

2. Resurfacing of the existing eastbound US 6 to northbound I-25 flyover Bridge Structure  
3. Resurfacing of the existing westbound US 6 to southbound I-25 flyover Bridge Structure 
4. Extending full depth pavement reconstruction on US 6 from the west end of the Basic 

Configuration as defined above, west to Knox Court, and including transition sections 
required to match the existing Roadway 
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STRUCTURES 
   
Bridge Structure repairs as follows: 
 

1  Bridge F-16-OL, Westbound US-6 ramp to Southbound I-25 

 Replace expansion joints. 

 Rebuild Roadway approach, with associated fill and drainage remediation, and 

barrier near abutment #1 that has settled from approximately 9” on right to 15” on 

left. 

2  Bridge F-16-NK, Eastbound US-6 ramp to Southbound I-25 (over S. Platte River) 

 At Abutment #1, fix delamination and spalling along the bottom flanges of the box 

girders, where vertical bars go across the cold joint of the superstructure 

breastwall. 

 Clean out all drains. 

 Fix and/or rebuild Roadway approach and barrier near abutment #1 that has 

settled from approximately 2.5” on right to 3.5” on left.  Fix the joint between the 

wingwall and abutting retaining wall and any spalling. 

 At the north end of Pier 3, extend and re-direct the drain pipe away from the pier 

wall. 

3  Bridge F-16-OK, Westbound US-6 ramp to Northbound I-25 (over BNSF) 

 Clean out all drains. 

 Clean expansion joints. 

 Replace torn expansion joint strip seal gland at abutment #1. 

4  Bridge F-16-OE, Eastbound US-6 ramp to Southbound I-25 

 Repair gap between wingwalls and abutting retaining walls by providing a ‘hide 

wall’ to retain the fill. 

 Repair jersey barrier spall in top left rail of span 1. 

 Clean out all drains. 

 Clean expansion joints. 

5  Bridge F-16-OH, Westbound US-6 ramp to Northbound I-25 (to 8th Ave) 

 Clean out all drains. 

 Clean expansion joints. 

6  Bridge F-16-OG, Eastbound US-6 ramp to Northbound I-25  

 Clean out all drains. 

 Clean expansion joints. 
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 Repair leaking expansion joints at Piers #1, #7, and #13. 

7  Bridge F-16-NO, Westbound US-6 ramp to Northbound I-25 (over Ramp B) 

 Clean out all drains. 

 Clean expansion joints. 

 

 
- Additional information pertaining to the above Bridge Structure repairs is included in the 
Reference Documents 

 
CCD PARKS AND RECREATION 

. 
1 Barnum Park North – provide improvements to the existing trail around the ball 
field by removing and replacing with new concrete.  Provide improvements to the parking 
lot including curb and gutter, paving and circulation related improvements to the lot. 
2 Frog Hollow/Phil Milstein Park – improve the current Platte River Trail through 
this area to meet the new current regional trail standards of 12 ft. concrete walk, 5 ft 
crusher fines side path and 3 ft of buffer area on each side of the trail 
3 Barnum South Park – reconstruct the dog park at Barnum South to include a 
completely fenced dog park area with separate large and small dog areas, shade 
shelter, benches, improved grading/contouring and sand/pea gravel surface mix. 
4 Barnum East Park – installation of a community garden in the public right-of-way 
located within the southwest quadrant of the 5th Ave and Decatur Street intersection (see 
Book 4 Right of Way Plans).  The community garden will need to include supplemental 
parking (10 spaces) and enhanced landscape improvements including turf, irrigation, 
fencing, and plantings of trees/shrubs.  The plantings would need to be configured to 
allow for future gardens installation by the local community.  Additional public 
involvement by the Contractor with the local community and elected officials will be 
required to confirm support for the garden prior to commencing any construction 
activities. 
 

The Contractor shall be responsible for assessing the environmental impact and nature of 
AREs to ensure they will not affect the independent utility, logical termini, or Preferred 
Alternative of the Valley Highway Project.  In addition, the Contractor shall be responsible 
for additional environmental documentation, permits, and mitigation resulting from impacts 
associated with AREs. 
 
AREs shall conform to all other requirements of the Contract Documents 
 


